

1- تجهيز اجهزة / جهاز SPECT CT رقم المفاتحه 66/2023/12

مجموعة المشرق الطبية

شركة LMG

<u>Item</u>	<u>Model</u>	<u>Unit Price USD</u>	<u>Qty</u>	<u>Total Price USD</u>
SPECT/CT	GE Healthcare NM/CT 860	740,000.00\$	13	9,620,000.00\$

<u>Part Number</u>	<u>Detailed Part Description</u>	<u>EUP</u>
1008008	Ball Screw Grease (50 g)	1,688.37
2111955	P9213YX MIC ASSY	573.87
2121569	SEMICONDUCTOR:DIODE RECTIFIER 1200 V	997.00
2126804	1.946 +/- .012I.D.X.134+/- .004 SQ O.R	34.46
2164148	Dielectric Transformer HV Oil	2,037.30
2211522	I/F BOARD NP V2B	1,805.84
2214527	JEDI STD HV TANK (SPARE)	20,500.25
2214995	AC/DC 3PH MID POWER ASSY	10,906.75
2215814	INVERTER MID POWER ASSY	13,053.24
2227720	JEDI NP+ V1.5 GENERATOR	84,165.22
5118460	CT Fan Board and Plate Asm	5,008.21
5126989	INVERTER MID POWER ASSY_FRU (Gate command board)	12,675.48
5126997	AC-DC 3PH MID POWER ASSY_FRU (470uF)	8,397.94
5126999	EMC FILTER TRI V2B_FRU	3,355.60
5127014	IF BOARD NP V2B_FRU	2,989.86
5133342	INVERTER CAPACITOR ASSEMBLY FOR NP1.5	6,779.46
5135228	Torque Wrench	25,316.40
5144404	Appliance inlets. Pin temperature 70 Celsius degree. Rated current-voltage: 10A-250VAC	75.35
5149069	Hoist with chain and hook	10,884.55
5169251	Slip Ring cleaning sponge	394.63
5174012	Touch-up Paint White - (GEHC N9, 46-221381P11)	447.45

5180151	Rear cover dolly	2,548.28
5197669	SCOR Jig	10,249.88
5215028	CT Water Phantom	10,258.09
5305931	HP USB Carbon Silver Keyboard ENG for Spare Part	2,091.88
5318130	Slip Ring Receiver	4,405.05
5318717	Slip Ring Transmitter	4,510.69
5323369		3,685.81
5323372	Norav Extender for C3-C-U-LL-ODU 3 lead cable	5,670.82
5325115	DMM CBSB SIGNAL CABLE	2,620.05
5333194	Norav-F7, ECG Trigger - 5V	21,334.81
5343306	PSD FLAT COLLIMATOR 5-MEGP	19,756.09
5346631	CT table signal relay cable to NM MCB	3,908.39
5346632	ECG and respiratory gating cable	654.59
5346634	CT-NM Gantry control signal cable	4,044.85
5357460	PSD FLAT COLLIMATOR 6-HEGP	41,530.73
5363417	X-Ray Tube Venus	100,044.29
5366191	SSB To HPM Control Cable	1,080.07
5366193	EUB To Stator System Power Harness	1,933.82
5366224	Tandem Mains GND Cable	4,815.59
5366319	SSB To EUB Control Cable	2,995.76
5366321	Host Discovery To SSB 1G Ethernet Cable	2,602.26
5366325	EUB To Stator Motion Power Harness	3,345.19
5366327	Emergency Power Down - EMO Assembly	5,051.46

5366333	Discovery NM E-Stop bypass cable FOR SPARE PART	11,662.05
5366335	SSB To HPM DC Cable	1,844.45
5366337	HPM NM Rotation Home Sw Cable	1,767.27
5366340	Brivo E-Stop Termination Cable	14,155.38
5366341	HPM/MCM To SSB Termination Cable	1,069.37
5366345	MCM GND Cable FOR SPARE PART	702.64
5366346	Discovery NM EMO bypass cable FOR SPARE PART	964.95
5366347	TSBCR to TSBCT Control Cable	2,527.37
5366348	SSB To TSBCR Control Cable	17,905.68
5366425	RSB To RAP Control Cable	2,254.52
5366427	RSB To Radial 1 MCM DC Cable	26,819.47
5366428	Radial MCM To LAP Control Cable	35,609.98
5371243	HPM - AMPLIFIER, DC MOTOR DRIVE	31,496.44
5371253	Rotation Motor	25,831.65
5371254	Tandem Rotation Brake Assembly	7,326.05
5371255	MAIN TRANSFORMER	16,235.70
5371257	Main CB box	13,978.66
5371258	GEAR RATIO-1:60 MP DYN889 ASSEMBLY	39,673.19
5371265	Gantry Rotation Retractor Assy	21,985.72
5372235	Tandem swivel motor	13,665.78
5372940	HVPS [Apollo 5mm CZT (1kV)]	7,232.71
5373032	PSD FLAT COLLIMATOR 45-LEHR	14,642.67
5373040	PSD FLAT COLLIMATOR 4-ELEGP	20,455.61

5409806	GSCB without Tilt	
5410577	NIC-Intel PRO1000PT Server Adapter	37,989.20
5413346	Collimator ID Board	3,861.40
5417811	Rotation Gearbox with lock tool	6,272.76
5417907	TABLE TARGET KIT	35,037.04
5423018	Main transformer	15,252.92
5423606	Mattress with Wings	8,176.85
5426122	KVM Dual View 2nd Generation	10,775.83
5426388	Profile Sensor RX Board - TRBCR	14,688.26
		14,146.84

٢- تجهيز اجهزة / جهاز SPECT CT رقم المفاتحه 66/2023/12

شركة الاتقان

مكتب الاتقان

Amount of 10,965,227.00 USD

Ten Million Nine Hundred Sixty-Five Thousand Two Hundred Twenty-Seven USD

1 Schedule No. (a)	2 Item No. (b)	3 Brief Description of Goods	4 Quantity offered and physical unit	5 Country of Origin	6 Unit Price [USD]				7 Total price on DDP at End-users' site along with Incidental series 3X5 (D)
					8 CIP Price / End User (A)	9 (B)	10 Emergency services as stated in requirement schedules (C)	11 DDP Price / End User	
1		SPECT CT Symbia Pro.specta Q3	13	US	843,479.00 USD	Not Applicable	Not Applicable	Not Applicable	10,965,227.00 USD

Grand Total of Bid price: 10,965,227.00 USD

Ten Million Nine Hundred Sixty-Five Thousand Two Hundred Twenty-Seven USD

Contact placed by	Order no & date	Description of Goods & Quantity	Value of Order	Date of completion of Contract		Reasons of delay, if any	Are the goods supplies satisfactory?
				As per Contract	Actual		
MOH – Kimadia	96/2012/79/A Dd. 02.11.2014	upplying 10xMRI - Installation and commissioning - Warranty for 5 years	\$ 17,769,699.00	Within 305 days	29-06-2016	NA	Yes
MOH – Kimadia	Eng 77/2014/33 Dd.05.10.2015	Supplying 9xDigital C -ARM device - Installation and commissioning - Warranty for 5 years	\$ 2,871,599.98.00	04-01-2018	Waiting for shipping	NA	Yes
MOH – Kimadia	Eng 96/2013/14 Dd. 19.06.2014	-Supplying 8x CT Scan 64 Slice Installation and commissioning - Warranty for 5 years	\$ 10,000,000.00	12-08-2015	05-07-2015	NA	Yes
MOH – Kimadia	ENG 96/2013/50 Dd. 20.11.2014	-Supplying 20x Radiographic Units, Mobile (DR) - Installation and commissioning - Warranty for 5 years	\$ 3,579,603.30	07.01.2016	29-12-2015	NA	Yes
MOH – Kimadia	Eng 96/2014/211 Dd. 23.07.2014	-Supplying 2x MRI Closed System General Application 1.5T to Al Najaf Directorate of Health -Installation and commissioning - Warranty for 5 years	\$ 3,373,557.20	27-07-2015	12-06-2015	NA	Yes

MOH – Kimadia	Eng 77/2014/216 Dd. 13.09.2015	-Supplying Medical Equipment (CT, MRI, Echo, Ultrasound) to Missan DOH -Installation and commissioning - Warranty for 5 years	\$ 4,305,427.60	28-01-2018	Waiting for shipping	NA	Yes
MOH – Kimadia	Eng 96/2014/25 Dd. 25.11.2015	- Supplying 136x Radiographic Units, Mobile - Installation and commissioning - Warranty for 5 years	\$ 8,256,000.00	14-09-2017	16-08-2017	NA	Yes
MOH – Kimadia	96/2009/517 dd. 30.12.2009	- Supplying 16x MRI 1.5T - Supplying 1xCT 16 Slice - Installation and commissioning - Warranty for 5 years	\$ 26,268,401.25	29.12.2010	29.12.2010	NA	Yes
MOH – Kimadia	77/2011/117 Dd. 19-05-2013	Engineering, Procurement, Construction, and Maintenance (EPC&M) of a full operating theater (4 OR Centers) in Al Sader Teaching hospital in Al Najaf	\$ 8,000,150.00	19-05-2019	19-05-2019	NA	Yes
MOH – Kimadia	77/2011/118 Dd. 22-05-2013	Engineering, Procurement, Construction, and Maintenance (EPC&M) of a full operating theater (4 OR Centers) in Al Hindyia Teaching hospital in Karbala'a	\$ 8,100,000.00	22-05-2019	22-05-2019	NA	Yes

MOH – Kimadia	77/2011/119 Dd. 07-05-2013	Engineering, Procurement, Construction, and Maintenance (EPC&M) of a full operating theater (4 OR Centers) in Al Diwaniya Teaching hospital	\$ 8,050,000.00	07-05-2019	07-05-2019	NA	Yes
Development and Relief Foundation , A Charity NGO	136/2016 Dd. 25-9-2016	EPC&M of medical Equipment at Imam Al Huja hospital in Karbala: MRI CT 64 Slice Fluoroscopy unit Radiography unit Ultrasound system – echo Ultrasound system – general Ultrasound system – GYN with 4D option	\$ 3,430,000.00	26-05-2017	11-04-2017	NA	Yes
MOH – Kimadia	77/2012/134 Dd. 08.01.2013	EPC&M for imaging equipment (CT SCAN, Cathlab, Lithostar&MRI)	\$ 62,035,758.00	19-09-2014	09-05-2014	NA	Yes
MOH – Kimadia	Eng 96/2016/5 Dd. 18.07.2017	Warranty & Maintenance for (MRI & CT-Scan) systems	\$ 13,134,240.00	Waiting LC acceptance	Waiting LC acceptance	NA	Yes
Iraqi National for	160158 Dd. 10.10.2017	(Radiotherapy Centre) Linear Accelerator	\$ 3,750,000.00	Waiting LC acceptance	Waiting LC acceptance	NA	Yes

Imam Hussein holy Shrine	13 dd. 20.04.2014	Engineering, Procurement, Construction, and Maintenance (EPC&M) of a full operating theatre / zain Al Abideen Hospital	\$ 2,319,600.00	20-08-2016	06-04-2016	NA	Yes
Imam Hussein holy Shrine	33 Dd.24.09.2014	Engineering, Procurement, Construction, and Maintenance (EPC&M) of a full operating theatre / AISayda Zainab Hospital	\$ 1,823,902.40	30.03.2016	25.01.2016	NA	Yes

