

شركة ELITE

مكتب الديار

No.	QTY	Description	Model	Manuf. / Origin	Unit Price USD	Total Price USD
1.	14	MRI 1.5T 70 Cm	uMR 670	Shanghai United Imaging Healthcare Co., Ltd / China	1,375,000.00	19,250,000.00
2.	1	Abroad training: (1 week)			Included	Included
3.	1	CIP Baghdad			Included	Included
4.	1	Installation & Warranty 5 years (spare parts & labor)			Included	Included
Total Price USD						19,250,000.00

Total Price in Figure: \$19,250,000.00

Total Price In word: Nineteen million two hundred fifty thousand US Dollars

٢- تجهيز اجهزة / جهاز MRI 1.5T 70 CM رقم المفاتحه 66/2023/19

شركة PHILIPS

مكتب البهجة العلمي

Twenty-two million one hundred ninety thousand United States Dollars – 22,190,000.00 \$

1 Schedule No	2 Item No.	3 Quantity	4 Country of Origin	5 Unit Price [Bidder may insert permissible Currency]			6 Total price on CIP at End-users' site along with incidental series 3X 5 (D)	
				CIP Price / End User (A)	DDP Price / End User (B)	Emergency services as stated in requirement schedules (C)		DDP Price / End Users with emergency services B+C-D
na	782108	Ingenia Ambition S	14	Netherlands, USA Czech Republic, U.K, Ireland Italy, France, Germany, China, Taiwan, India	1,585,000.00 USD			22,190,000.00 USD
TOTAL							22,190,000.00 USD	

Grand Total of Bid price: \$ 22.190.000,00 twenty-two million one hundred ninety thousand United States Dollars Dollars

Qty	Description	Unit Price (USD)	Total Price (USD)
14	MRI Offer Ingenia 1.5T Ambition S	\$ 1.585.000	\$ 22.190.000
14	IntelliSpace IX/LX Workstations		

٣- تجهيز اجهزة / جهاز MRI 1.5T 70 CM رقم المفاتحه 66/2023/19

شركة الاتقان

مكتب الاتقان

Amount of 22,252,860.00 USD

Twenty-Two Million Two Hundred Fifty-Two Thousand Eight Hundred Sixty USD

1 Schedule No. (a)	2 Item No. (b)	3 Brief Description of Goods	4 Quantity offered and physical unit	5 Country of Origin	6 Unit Price [USD]			7 Total price on DDP at End-users' site along with incidental series 3X5 (D)
					8 CIP Price / End User (A)	9 DDP Price / End User (B)	10 Emergency services as stated in requirement schedules (C)	
1		MRI Unit 1.5T wide (70 Cm) MAGNETOM Altea - System	14	DE	1,589,490 USD	Not Applicable	Not Applicable	22,252,860.00 USD

Grand Total of Bid price: 22,252,860.00 USD

Twenty-Two Million Two Hundred Fifty-Two Thousand Eight Hundred Sixty USD

MOH – Kimadia	Eng 77/2014/216 Dd. 13.09.2015	-Supplying Medical Equipment (CT, MRI, Echo, Ultrasound) to Missan DOH -Installation and commissioning - Warranty for 5 years	\$ 4,305,427.60	28-01-2018	Waiting for shipping	NA	Yes
MOH – Kimadia	Eng 96/2014/25 Dd. 25.11.2015	- Supplying 136x Radiographic Units, Mobile - Installation and commissioning - Warranty for 5 years	\$ 8,256,000.00	14-09-2017	16-08-2017	NA	Yes
MOH – Kimadia	96/2009/517 dd. 30.12.2009	- Supplying 16x MRI 1.5T - Supplying 1xCT 16 Slice - Installation and commissioning - Warranty for 5 years	\$ 26,268,401.25	29.12.2010	29.12.2010	NA	Yes
MOH – Kimadia	77/2011/117 Dd. 19-05-2013	Engineering, Procurement, Construction, and Maintenance (EPC&M) of a full operating theater (4 OR Centers) in Al Sader Teaching hospital in Al Najaf	\$ 8,000,150.00	19-05-2019	19-05-2019	NA	Yes
MOH – Kimadia	77/2011/118 Dd. 22-05-2013	Engineering, Procurement, Construction, and Maintenance (EPC&M) of a full operating theater (4 OR Centers) in Al Hindyia Teaching hospital in Karbala'a	\$ 8,100,000.00	22-05-2019	22-05-2019	NA	Yes

Contact placed by	Order no & date	Description of Goods & Quantity	Value of Order	Date of completion of Contract		Reasons of delay, if any	Are the goods supplies satisfactory?
				As per Contract	Actual		
MOH – Kimadia	96/2012/79/A Dd. 02.11.2014	Supplying 10xMRI - Installation and commissioning - Warranty for 5 years	\$ 17,769,699.00	Within 305 days	29-06-2016	NA	Yes
MOH – Kimadia	Eng 77/2014/33 Dd.05.10.2015	Supplying 9xDigital C -ARM device - Installation and commissioning - Warranty for 5 years	\$ 2,871,599.98.00	04-01-2018	Waiting for shipping	NA	Yes
MOH – Kimadia	Eng 96/2013/14 Dd. 19.06.2014	-Supplying 8x CT Scan 64 Slice Installation and commissioning - Warranty for 5 years	\$ 10,000,000.00	12-08-2015	05-07-2015	NA	Yes
MOH – Kimadia	ENG 96/2013/50 Dd. 20.11.2014	-Supplying 20x Radiographic Units, Mobile (DR) - Installation and commissioning - Warranty for 5 years	\$ 3,579,603.30	07.01.2016	29-12-2015	NA	Yes
MOH – Kimadia	Eng 96/2014/211 Dd. 23.07.2014	-Supplying 2x MRI Closed System General Application 1.5T to Al Najaf Directorate of Health -Installation and commissioning - Warranty for 5 years	\$ 3,373,557.20	27-07-2015	12-06-2015	NA	Yes

MOH – Kimadia	77/2011/119 Dd. 07-05-2013	Engineering, Procurement, Construction, and Maintenance (EPC&M) of a full operating theater (4 OR Centers) in Al Diwaniya Teaching hospital	\$ 8,050,000.00	07-05-2019	07-05-2019	NA	Yes
Development and Relief Foundation . A Charity NGO	136/2016 Dd. 25-9-2016	EPC&M of medical Equipment at Imam Al Huja hospital in Karbala: MRI CT 64 Slice Fluoroscopy unit Radiography unit Ultrasound system – echo Ultrasound system – general Ultrasound system – GYN with 4D option	\$ 3,430,000.00	26-05-2017	11-04-2017	NA	Yes
MOH – Kimadia	77/2012/134 Dd. 08.01.2013	EPC&M for imaging equipment (CT SCAN, Cathlab, Lithostar&MRI)	\$ 62,035,758.00	19-09-2014	09-05-2014	NA	Yes
MOH – Kimadia	Eng 96/2016/5 Dd. 18.07.2017	Warranty & Maintenance for (MRI & CT-Scan) systems	\$ 13,134,240.00	Waiting LC acceptance	Waiting LC acceptance	NA	Yes
Iraqi National for	IQ160158 2016-08-2017	(Radiotherapy Centre) Linear Accelerator	\$ 3,750,000.00	Waiting LC acceptance	Waiting LC acceptance	NA	Yes

Imam Hussein holy Shrine	13 dd. 20.04.2014	Engineering, Procurement, Construction, and Maintenance (EPC&M) of a full operating theatre / zain Al Abideen Hospital	\$ 2,319,600.00	20-08-2016	06-04-2016	NA	Yes
Imam Hussein holy Shrine	33 Dd.24.09.2014	Engineering, Procurement, Construction, and Maintenance (EPC&M) of a full operating theatre / AlSayda Zainab Hospital	\$ 1,823,902.40	30.03.2016	25.01.2016	NA	Yes

٤- تجهيز اجهزة / جهاز MRI 1.5T 70 CM رقم المفاتحه 66/2023/19

شركة مجموعة المشرق الطبية

مكتب ارض المشرق

<u>Item</u>	<u>Model</u>	<u>Unit Price USD</u>	<u>Qty</u>	<u>Total Price USD</u>
MRI 1.5T 70cm	GE Healthcare Signa Voyager 1.5T 70cm	1,585,000.00\$	14	22,190,000\$

Part Number	Detailed Part Description	Price USD
5718517	KIZUNA 1.5T SPLASH GUARD ASSY 1	4,637.14
5718513	KIZUNA 1.5T Feed Thru Panel Tx Cables	9,142.00
5693293	KIZUNA 1.5T PP GP4 PL	171.52
5473880	Molded Shim Tray Assembly, VRMW	1,543.56
2208999-24	FRU Collector, KIZUNA 1.5T RF BODY COIL	168,501.98
5567191	Low Noise Figure RRxPport15T HLA	103,672.61
5720767	Balun harness 1.5T 32ch, Head Tx, Table, P2	49,430.35
5720768	Balun harness 1.5T 16ch, Table, P4	38,399.50
5720769	Balun harness 1.5T 16ch, Table, P1	34,562.62
5720770	Balun Harness 1.5T 32ch Table, PA	35,584.83
5478984-2	Front RH Lower Cover Asm 1.5T Wide	8,353.77
5479004-2	Front Bridge Cover Molded 1.5T Wide	5,610.51
5486329-2	Fill Port Cover Bonded 1.5T Wide	5,807.68
5479007-2	Laser Cover Asm 1.5T Wide	2,833.56
5479010-2	Front Endbell Cover Molded 1.5T Wide	17,017.40
5534815-2	REAR ENDBELL COVER ASSEMBLY 1.5T Wide	22,490.30
5479031-2	LH Lower Side Cover Asm 1.5T Wide	59,416.49
5478978-2	Front LH Lower Cover Asm 1.5T Wide	8,948.48
5988112	Bore Light Assembly, KIZUNA 1.5T	2,853.11
5015498	1.5T Kizuna Shoulder Coil, Cable FRU	15,202.82
5721429	FRU - 1.5T KIZUNA BREAST CABLE	21,891.68
5015199	1.5T Anterior Array, FRU	90,622.58
5015198	1.5T Kizuna Anterior Array, Cable FRU	33,230.54
5015398	FRU, 1.5T TDI HNA System Cable	38,988.38
5015099	FRU, 1.5T TDI PA	163,541.65
5717878	RUN M1352 DTRSW-J3 to Body-Coil-J1	2,047.81
5717879	RUN M1353 DTRSW-J2 to Body-Coil-J2	2,559.45
5720515	Run M1354 MAG-DTRSW-J5 to MAG-AMP-J9, Body receive	6,289.76
5720516	Run M1355 MAG-DTRSW-J6 to MAG-AMP-J10, Body receive	6,261.09
5015399	FRU, 1.5T TDI HNA WITHOUT CABLE	139,058.39
5481312-6	DYNAMIC DISABLE BD2	2,107.29
5481312-7	DYNAMIC DISABLE BD3	2,096.88
5481312-8	DYNAMIC DISABLE DD	2,100.63
6611056-1	k15 CABLE RUN M1504_ RF HEAD LONG	7,027.72
6611054-1	K15 CABLE RUN M1500_ RF BODY LONG	9,285.62
6611056-2	K15 CABLE RUN M1504_ RF HEAD SHORT	6,248.17
6611054-2	K15 CABLE RUN M1500_ RF BODY SHORT	7,919.74
5748366-2	8Ch Foot Ankle Coil	81,300.97
5726384	DYNAMIC DISABLE BD1	2,337.59
5726385	DYNAMIC DISABLE BD4	2,328.68
5476367-10	ECG Cable Extension from PAC5 to table, 7000mm	1,792.19
5717956	RF AMP-J4 to ISC PW-J106	6,063.50
5717958	RF AMP Head-J3 to ISC PW-J122	2,722.88
5748366-3	8Ch Foot Ankle Coil Cable	19,143.25
5717932	1.5T DST Body Hybrid TRSW Assembly	39,609.53
5717933	1.5T Preamp Combiner	17,616.46
5725621	Dummy load assembly 50 Ohm	12,055.68
5726529	2 cable from DTRSW J4 to mismatch load J1	2,057.75
5502029-2	GOC Power Distribution Unit with 1-wire	10,088.43
5730828	GOC CABLE ASSY 1 FOR T5810	3,635.54
5730828-2	GOC CABLE ASSY 2 FOR T5810	2,422.16
5931000-3	GEN 6 PERFORMANCE ICN with Dolphin interface card.	131,466.31
5723879	assembly, g10 sleeve with latching lemo, lcc-w no cc magnet	10,780.60
5750112	Run TCB J12 to Latch	2,633.47
5750127	NEW TCB BOX ASSY	7,418.34

5748252	SOUTHCO LATCH ASSY	15,171.67
5476772-2	Run M3379 ISC-PW-J111 to J60, J61, J62, J63, Enclosure LED Power, Non Magnetic, 16500mm	6,203.67

