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(Special conditions)

The validity of credit (3 years) or the end of the last test.

In the event that one package of analyzes end before the other, the first party
(the Ministry of Health) has the right to request the continuation of work on the
required test and to calculate its cost within the cost of other examinations
established according to the contract. It is recorded to the stat Company for
Marketing and Medical Supplies is notified.

The location of the project will be in the Medical City Educational Department
in the National Center for Educational Laboratories (fifth floor).

Obligating the suppler company to furnish and rehabilitate the laboratory as
required to provide a complete laboratory service.

Obligating Providing all devices, materials, operational solutions, and supplies
required to conduct the tests, while ensuring continuous preparation of the above
materials for the purpose of sustaining the operation of the devices, and the
devices used must be modern from reliable international origins and have a
certificate (FDA, CE) and be successful in the central evaluation of the Ministry
of Health, and the devices must be owned by the Ministry of Health. after the
expiry of the contract.

Obligating the suppler company to establish an electronic laboratory
management and electronic governance program connect all laboratory units to
electronic networks as a single unit within a database, provide electronic
leadership programs for the laboratory, preparing all necessary means of

communication, and update the software if needed .



7. Obligating the contracting company to provide medical staff ( with experience
and high skill in the field of specialization), including (2) doctors and (4)
technical and technical staff for the purpose of employment and training with the
(HLA Typing ) laboratory staff, and their presence is required throughout the
contract period.

8. Activating the internal and external quality control program in the laboratory.

9. The calculation of the number of tests is according to the LIS system and
according to the devices, and does not include quality control, calibration,
and laboratory repeated tests.

10.Payment of dues to the company shall be based on the number of test
completed every 3 months. They shall be approved by a committee within
the National Center for Educational Laboratories and shall be submitted to
the state Company for Marketing Medicines and Medical Supplies.

11. The equipment shall be in (DDP) format and shall be delivered directly to
the National Center for Educational Laboratories because it requires special
refrigerated conditions.

12.In the case that the tests are required to be performed on a specific device
that is not included in the list of devices, the suppler company shall be
obligated to provide the device.

13.The period for submitting the results to patients is from (3) to (10) days, and
according to the number of patients for the daily required tests and from all
centers in Iraq.

14. A list of the required equipment has been prepared and prepared for the
project according to the attached list

15. According to the patient waiting hall, one of the halls located on the fifth
floor / the National Center for Educational Laboratories has been allocated

to wait for patients.



